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NAS10-99001
JARTICLE B-3 CONTRACT VALUE
Basic Period Sep 98-30 Sep 03

The contract value is summarized below:
Contract Period Estimated Cost Available Award Fee* |Contract Value
Phase-In Period (FFP)
(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 378
10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
[Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
{10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY01 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
Neg. Cost Overrun MOD 135 $19,865,304 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
Neg. Cost Overrun MOD 135 $22,426,471 30 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533

Option Period 1 Oct 03 - 30 Sept 04
Option 1A
(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
|Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA i
(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option SBA
(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 385
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NAS10-99001

|
Option Period 1 Oct 0

4 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 378 -
OPTION 1B -
(10/01/04-09/30/05) N $278.485,639 $17,043,409 295,529,048
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun ) $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY05 $304,381,584 $17,043,409 321,424,993
(10/01/05-09/30/06) $263,087,910 $15,547,570 278,635,480
Neg. Cost Overrun MOD 135 $29,101,654 80 29,101,654
Cost Overrun $0 %0 0
Mod No. Cost Overrun 0
Mod No. 385 $3,848 $308 $4,156
Total FY06  $292,193,412 $15,547,878 307,741,290
Option 3BB o
10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB
10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 1 $331,781 $26,542 . 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period ~$602,107,151 $33,033,859 635,141,010
Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

_|Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $264,326,301 $17,295,927 281,622,228
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 385 {$320,338) ($25,626) (345,964)
Total FY0O7 $205,873,233 $17,270,301 313,143,534
{10/01/07-9/30/08) $271,077,274 $17,723,741 288,801,015
Neg. Cost Overrun MOD 135 $33,448,837 30 33,448,837
Cost Overrun $0] $0 0
Mod No. Caost Overrun 0
Mod No. 385 ~ ($334,692) ($26,775) (361,467)
Total FY08 $304,191,419 $17,696,966 321,888,385

Mod No. 385
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Option Periods 1 Oct 06 - 30 Sep 08 Cont.
Option 3BC
10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB
10/01/04-09/30/05 . o $0; $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 488 } $0 $0 0
Option 4BC
10/01/06-09/30/07 ~ $0 50 $0
10/01/07-09/30/08 N $0 $0 $0
Total Option 4BC $0 30 $0
Option 5BC
10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC - 8$673,715 $63,897 727,612
TOTAL OPTION 1C Period $605,899,775 $35,434,077 641,333,852
TOTAL CONTRACT
VALUE SEP98-SEP08 $2,641,734,257 $149,781,878 $2,791,516,135

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 385
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Mod 385

{

[

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
“|Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as

___lapplicable. The following spccifics by award fee period the amount of available award fee,
__the amount of earned award fee, and the award fee score.

Available
Award Fee | Total Award Adjusted Earned Earned
AF| BASIC PERIOD OF || Through Mod | Fee For Mod| Available Award Fee | Award Fee Earned Award Fee
P | PERFORMANCE 384 385 Award Fee Mod 384 Mod 385 | Award Fee |Score and Mod
1] 10/01/98| 03/31/99|| $7,681,869 $7,681,869 | $6,146,144 $6,146,144 | 80% Mod 15
2] 04/01/99| 09/30/98|| $6,033,858 $6,033,858 | $4,826,665 $4,826,665 | 80% Mod 36
31 10/01/99( 03/31/00|| $7,837,000 $7,837,000 | $6,731,039 $6,731,039 86% Mod 57
4] 04/01/00| 09/30/00{| $6,451,003 $6,451,003 | $5,483,352 $5,483,352 | 85% Mod 75
5] 10/01/00| 03/31/01}| $7,589,239 $7,589,239 | $6,754,934 $6,754,934 | 89% Mod 99
6] 04/01/01| 09/30/01|| $6,976,249 $6,976,249 | $6,348,388 | $6,348,388 91%Mod118
7] 10/01/01{ 03/31/02|| $5,863,642 - $5,863,642 | $5,336,408 $5,336,408 91%Mod127
8] 04/01/02| 09/30/02}| $9,798,867 $9,798,867 | $8,765,356 $8,765,356 92%Mod147
9] 10/01/02] 03/31/03|! $8,121,627 $8,121,627 | $7,634,968 $7,634,968 94%Mod167
101 04/01/03| 09/30/03|| $8,128,883 $8,128,883 | $7,722,439 $7,722,439 95%Mod194
11] 10/01/03| 03/31/04|| $7,899,317 $7,899,317 | $7,583,343 $7,683,343 | 96%Mod220
12] 04/01/04| 09/30/04|| $8,227,738 $8,227,738 | $7,980,906 $7,980,906 | 97%Mod248
13] 10/01/04} 03/31/05|| $9,788,138 | $9,788,138 | $9,103,283 $9,103,283 | 93%Mod 283
14] 04/01/05| 09/30/05|| $8,964,909 $8.964,909 | $8,157,926 $8,167,926 | 91%Mod325
15] 10/01/05| 03/31/06|| $9,221,294 $9,221,294 | $7,561,463 $7,561,463 | 82%Mod350
16} 04/01/06| 09/30/06|; $8,210,880 $308 $8,211,188 o
17] 10/01/06| 03/31/07|| $8,746,236 ($12,250) $8,733,986
181 04/01/07| 09/30/07|| $8,779,452 ($13,376) $8,766,076
19§ 10/01/07| 03/31/08|| $8,963,466 ($12,999) $8,950,467
20] 04/01/08{ 09/30/08|| $8,997,323 ($13,776) $8,983,547
GRAND 1'[0TAL $162,280,990 | ($52,093) |$162,228,897 $149,781,878| Earned & Available




NAS10-99001 Mod No. 385
ARTICLE G-2 CONTRACT FUNDING
Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and
the period through which they are estimated to be adequate are specified in the table below:
| l _
The below table is created with the beginning values based on modification 371
o Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as o -
of Mod 371 $2,807,5673,014 | $2,031,284,171 $163,520,197| $ 2,194,804,368 12/8/2006
374 _ $462,548
376 $3,239,869 $259,190.00| $ 3,499,059 12/15/2006
377 $244,132 B
378 ($13,628,301)
379 ($2,553,358)
383 $45,590,925 $3,647,274| $ 49,238,199 3/20/2006
384 $121,375
385 ($703,275)
__ TOTAL| |  $2,791,516,135| $2,080,114,965|  $167,426,661]  $2,247,541,626]



2.1

Engineering Services

2.1.1

Facilities Planning

* Maintain/update current list of FM’s (2,400
changes annually) for all AF and SGS KSC
facilities, and serve as coordinating agency for
dissemination of information, training, and
instructions. Provide training.

* Publish BIG’s and distribute 800 hard copies
and 200 CD’s every other year for the AF.
KSC will remain annually.

* 50 comprehensive map packages, with
comprehensive defined as anything not existing
in published GIS maps.

* 120 total site plans processed.

* | major and 1 minor comprehensive siting

study for KSC annually.
0 ADP’s

* Maintain CCAFS Airfield Waiver Map, CCS
QD Map, and CCS LOS Map. 3 Annually

* 450 map revisions provided in GIS compatible
format (300 small, 85 med, 65 large)

* KSC Facility Space Management Database
maintenance covers 8 million square feet of
facility space over 800 facilities.

* 6 Power Systems Analyses/Studies Performed.

* 250 requests annually for KSC Facility
Management databasc rcports.

* 50 basic Space Allocation Assessments
performed annually.

* Voucher approximately 110 NASA and 200 AF
modification packages.

* Voucher approximately 60 NASA and 20 AF
construction packages per year.

* Conduct and annotate approximately 900 KSC
RP facility walk-downs every three years;
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2,500 AF every 5 years.
Real Estate Documents: Prepare approximately
20 Air Force permits, leases, and licenses
annually. Provide tracking and initiate
instrument renewal base on expiration date,
approximately 70 per year.

2.1.1.1

Facility Project Planning and
Programming

MOD 205

2.1.13

Facility Project Planning and
Programming

* AF Planning and Programming Workload
Indicator
* Approximate total amount costs of projects for
which J-BOSC performs planning and
programming functions is $40,000,000. This
amount includes an average of 2 Military
Construction Program (MCP) projects per year
with an average total cost of approximately
$7,000,000. NASA Planning and Programming -
$25M annually for CoF program. NASA Local
Approval Authority (LAP) program$5M.

MOD 205

2.1.11

Real Property

* KSC Annual 1,400 Report

* NASA Quarterly Real Property Report

* AF Quarterly Report for Stuart P. McKinney
Homeless Act

MOD 205

2.1.2

Design Specification Services

* NASA Mastertext consisting of 75 database
sections.

* 74 NASA Mastertext sections written, changed
or replaced.

* 13 KSC local text sections written, changed or
replaced.

* 3,000 Technical support questions received.

* 20 local industry meetings supported.

* 2 CSI national conventions supported.

* 2 NIBS-CCCB meetings.




* AF O&M Design Services annual baseline for | MOD 205
projects valued at $6M MOD 385
* 45 UFGS Merger MOD 205
2.1.3 Engineering and Construction Services MOD 205
2.1.3 Engineering and Construction Secrvices AF Construction Services Workload Indicator: (MOD 135)
* Approximate total annual costs of projects for
which J-BOSC performs construction management
services: $3,000,000 MOD385
2.1.3 Engineering and Construction Services
2.1.3 Engineering and Construction Services
2.1.3 Engineering and Construction Services
2.1.3 Engineering and Construction Services
2.1.3 Engineering and Construction Services MOD 205




